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MEMORANDUM 
 
Date:   January 24, 2003 
 
To:   Interested Firms 
  
From:   Bill Bowen, DFCM Project Director 
 
Reference:  Salt Lake Community College 

  South City Campus – Pool Concrete Repairs & Improvements 
   DFCM Project No. 02106670 
 
Subject:  Addendum Number 1 
 
 
1.1 Selected excerpts of the Soils Report prepared by Delta Geotechnical Consultants, 

dated June 1, 1993, are attached for inclusion as Appendix 1 in the Project Manual. 
 
1.2 The following information is provided as background only, and is not intended to 

define precisely the extents and requirements of de-watering work to be provided 
by the Contractor.  

 
For the further information of the proposing Contractors, the College currently pumps 
approximately 700 gallons of water per day (24-hours) from a sump located in the old 
boiler room (#E163 on the Drawings). Historically, and currently, the water surface level 
in this sump is approximately 146 inches below pool deck surface (111 inches below the 
rim of the sump). When the pools were last drained, about two years ago, the College 
maintained a two inch diameter discharge, running continuously into the storm drain 
outside the boiler room, as security against "floating" of the pools. Actual groundwater 
levels and the extent of those conditions were unknown at that time. 

 
1.3 Drawing Sheet AE104 has been modified, with modifications identified by "revision 

clouds", numbered as Revision #1, and attached for inclusion into the contract 
documents.  The drawing can be downloaded from the DFCM Website at the following 
URL: 

 
http://dfcm.utah.gov/project_center/ads_solicitations.htm 

 
1.4 Clarification in “Notice to Contractors”: Cost Proposals are due on Wednesday, February 

5, 2003 by 4:00pm, per the Project Schedule. 
 
1.5 Clarification in “Description of Work”: Project Risk Factor, item number one (1); Dive 

Pool and Lap Pool will be available to be drained between March 1, 2003, and March 10, 
2003. 

 



 

 

 
1.6 Evan Farnsworth of Roger Knight Construction will be the private sector selection 

committee member for this project.  He is not to be contacted prior to the selection.  Bill 
Bowen will sit on the selection committee, representing DFCM. A Committee member 
representing Salt Lake Community College will be announced in a subsequent 
addendum. 

 
1.7 Clarification in “Description of Work”: Project Risk Factor, item number five (5); delete in 

total.  
 
End of Addendum Number 1 


